

ADVERTISEMENT FOR BIDS

WASTEWATER TREATMENT PLANT
DAF TANK REMOVAL & RENOVATIONS
400 MIDWAY DR S
BEMIDJI, MN 56601

The City of Bemidji Public Works will receive sealed bids at the Public Works office at 1351 5th St NW, Bemidji, MN by 2:00 PM, March 26, 2026, for the Wastewater Treatment Plant project. The bids will be opened and publicly read aloud.

The area housing the Dissolved Air Filtration (DAF) tank is to be repurposed into a garage. This includes removal and demolition of the equipment, piping, conduit, etc. associated with the DAF Tank. Remove knockout panel for new garage door on the south side of the building. This will include relocation of an overhead water pipe. Remove and replace curb and add apron for overhead door. Demo and replace electrical items. Demo and patch slab for interceptor tank below grade. Electrical for owner compressor. Existing Heat Recovery Unit and duct to be removed. Relocate existing unit heater. Add unit heater and associated MEP items. Install wall exhaust fan with duct and damper. Patch CMU wall at removed louver. Alternate bid for epoxy flooring. See drawings and specs. Include any surface cleaning, grinding or other prep necessary.

OBTAINING DOCUMENTS. Drawings and Specifications may be examined at EAPC's office, and at the locations below after March 2, 2026:

QuestCDN (www.questcdn.com) #10079601
Minnesota Builders Exchanges at Duluth, Minnesota Builders Exchange in Minneapolis.
 Fargo-Moorhead Builders and Traders Exchange

PREBID MEETING. There will be a non-mandatory pre-bid meeting of prospective bidders at 10:00 am, March 17th, at the Wastewater Treatment Plant. All those with questions for the Owner and A/E are invited to attend.

TIME OF COMPLETION. Successful bidder shall begin the work on receipt of the Notice to Proceed and shall complete the Work within the Contract Time of 100% completion by October 30, 2026. If the contractor fails to complete the work within the contract time, the Contractor shall pay to the Owner as liquidated damages, the sum of \$500 per day past the agreed completion date.

By order of: Sam Anderson, PE | City Engineer/Director of Public Works, City of Bemidji.

Published: March 4, March 11